

QUOTE 22: BICYCLE MOBILITY II - PHASE 3

QUOTE OPENING: July 30, 2015

ENGINEER'S ESTIMATE: \$20k - \$25k

Specialized Pavement Marking, Inc.
 11095 SW Industrial Way, Suite A
 Tualatin, OR 97062

Conway Construction
 414 Pioneer Street
 Ridgefield, WA 98642

	<i>ITEM</i>	<i>QUANTITY</i>	<i>UNIT</i>	<i>UNIT PRICE</i>	<i>AMOUNT</i>	<i>UNIT PRICE</i>	<i>AMOUNT</i>
1.	SPCC Plan	1.00	LS	\$750.00	\$750.00	\$500.00	\$500.00
2	Mobilization	1.00	LS	\$4,300.00	\$4,300.00	\$5,100.00	\$5,100.00
3	Project Temporary Traffic Control	1.00	LS	\$13,500.00	\$13,500.00	\$19,515.00	\$19,515.00
4	Construction Signs Type "A"	200.00	SF	\$8.50	\$1,700.00	\$16.00	\$3,200.00
5	Traffic Control Supervisor	1.00	LS	\$3,400.00	\$3,400.00	\$5,000.00	\$5,000.00
6	Flaggers and Spotters	160.00	HRS	\$1.00	\$160.00	\$40.00	\$6,400.00
7	Permanent Signing	1.00	LS	\$1,750.00	\$1,750.00	\$1,500.00	\$1,500.00
8	Removing Paint Line	2602.00	LF	\$1.95	\$5,073.90	\$1.50	\$3,903.00
9	Removing Plastic Traffic Marker	2.00	EA	\$190.00	\$380.00	\$90.00	\$180.00
10	Paint Line	1712.00	LF	\$0.75	\$1,284.00	\$0.60	\$1,027.20
11	Painted Wide Line	2002.00	LF	\$1.15	\$2,302.30	\$0.60	\$1,201.20
12	Plastic Bicycle Lane Symbol	10.00	EA	\$315.00	\$3,150.00	\$400.00	\$4,000.00
GRAND TOTAL					\$37,750.20		\$51,526.40