

PROJECT: CITY OF VANCOUVER FIRE BOATHOUSE STENGTHENING PROJECT

No bids submitted

QUOTE OPENING: SEPTEMBER 24, 2015

ENGINEER'S ESTIMATE: \$165,000-\$190,00

Complete in **120** working days Complete in **120** working days Complete in **120** working days Complete in **120** working days

ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
1. All labor and materials required to complete specified improvements to a City of Vancouver owned fire boathouse, all in accordance with the attached Architectural Plans, these Contract Documents, and the City of Vancouver General Conditions for Facility Construction	1.00	LS		0.00		0.00		0.00		0.00	
Subtotal				0.00		0.00		0.00		0.00	
8.4% Wa State Sales Tax				0.00		0.00		0.00		0.00	
GRAND TOTAL				0.00		0.00		0.00		0.00	

I:\BIDTABS\QUOTES\2015\

Complete in **120** working days

Complete in **120** working days

Complete in **120** working days

Complete in **120** working days

Complete in **120** working days

Complete in **120** working days

Complete in **120** working days

AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
0.00		0.00		0.00		0.00		0.00		0.00		0.00	
0.00		0.00		0.00		0.00		0.00		0.00		0.00	
0.00		0.00		0.00		0.00		0.00		0.00		0.00	
0.00		0.00		0.00		0.00		0.00		0.00		0.00	

Complete in **120** working days Complete in **120**

AMOUNT	UNIT PRICE	AMOUNT
0.00		0.00
0.00		0.00
0.00		0.00
0.00		0.00